
CSWD Request for Proposal 
 

Caspar South Water District P.O. Box 477 Mendocino Ca. 95460 
 

May 20, 2026 

To: GHD 

2235 Mercury Way, Suite 150,  

Santa Rosa, California 95407 

707.523.1010 P 

 

Caspar South Water District (CSWD) owns and operates a wastewater plant serving 76 

residential parcels, located in Mendocino County in the Caspar South subdivision. This system 

has been operating circa 1982. CSWD is interested in assessing the overall health of this system, 

to address any existing issues, and to plan for future needs involving capital expenditures. 

Caspar South Water District (CSWD) requests a proposal from GHD to perform the work 

outlined in the statement of work section (SOW) below. This proposal should include the cost 

and timeline of providing this work. 

Contact Person:  

Please refer questions to Stephen McCormack, CSWD president 

Phone # 408-887-4708 

Email srmccormack@yahoo.com 

 

Proposal timeline. 

Deliver RFP to GHD.    May 20, 2026 

Receive proposal from GHD.  June 20, 2026 

Begin assessment project.  TBD, estimate Q2-Q4 2026 

  



CSWD Request for Proposal 
 

Caspar South Water District P.O. Box 477 Mendocino Ca. 95460 
 

Statement of Work. 

1. Assessment of the current operational state of CSWD’s sewer plant, including (but not 

limited to) its major components, including a leach field, two pump stations, storage tanks, 

interim storage tanks, and the pipe distribution system.  

A key deliverable from this assessment phase is a document detailing the status, findings, 

risks, and estimated useful life remaining of CSWD’s sewer plant, and its components. 

2. Using the findings from the assessment phase, make recommendations to address and 

mitigate risk, improve operations, increase system longevity, and improve overall system 

effectiveness. These may be divided into short and long term recommendations. 

A key deliverable from the recommendation phase is a document detailing any projects, 

capital and/or any other requirements to implement the recommendations. For each 

recommendation, provide a possible scope of work, including an estimate of complexity, 

cost, and timeline. 

 

  



CSWD Request for Proposal 
 

Caspar South Water District P.O. Box 477 Mendocino Ca. 95460 
 

March 24, 2026 

To: Lescure Engineering 

5468 Skylane Blvd.  Suite 203 

Santa Rosa CA  95403 

707-575-3427 P 

 

Caspar South Water District (CSWD) owns and operates a wastewater plant located in 

Mendocino County in the Caspar South subdivision. This system has been operating circa 1982. 

CSWD is interested in assessing the overall health of this system, to address any existing issues, 

and to plan for future needs involving capital expenditures. 

Caspar South Water District (CSWD) requests a proposal from Lescure Engineering to 

perform the work outlined in the statement of work section (SOW) below. This proposal should 

include the cost and timeline of providing this work. 

Contact Person:  

Please refer questions to Stephen McCormack, CSWD president 

Phone # 408-887-4708 

Email srmccormack@yahoo.com 

 

Proposal timeline. 

Deliver RFP to Lescure Engineering.    March 24,2026 

Receive proposal from Lescure Engineering.  April 24, 2026 

Begin assessment project.    TBD, estimate Q2-Q3 2026 

  



CSWD Request for Proposal 
 

Caspar South Water District P.O. Box 477 Mendocino Ca. 95460 
 

Statement of Work. 

3. Assessment of the current operational state of CSWD’s sewer plant, including (but not 

limited to) its major components, including a leach field, two pump stations, storage tanks, 

interim storage tanks, and the pipe distribution system.  

A key deliverable from this assessment phase is a document detailing the status, findings, 

risks, and estimated useful life remaining of CSWD’s sewer plant, and its components. 

4. Using the findings from the assessment phase, make recommendations to address and 

mitigate risk, improve operations, increase system longevity, and improve overall system 

effectiveness. These may be divided into short and long term recommendations. 

A key deliverable from the recommendation phase is a document detailing any projects, 

capital and/or any other requirements to implement the recommendations. For each 

recommendation, provide a possible scope of work, including an estimate of complexity, 

cost, and timeline. 

 

 

  



CSWD Request for Proposal 
 

Caspar South Water District P.O. Box 477 Mendocino Ca. 95460 
 

March 24, 2026 

To: Dan Moss 

Specialized Utility Services Program, Inc. (SUSP) 

1234 North Market Blvd. 

Sacramento, CA 95834 

 

Caspar South Water District (CSWD) owns and operates a wastewater plant located in 

Mendocino County in the Caspar South subdivision. This system has been operating circa 1982. 

CSWD is interested in assessing the overall health of this system, to address any existing issues, 

and to plan for future needs involving capital expenditures. 

Caspar South Water District (CSWD) requests a proposal from SUSP to perform the work 

outlined in the statement of work section (SOW) below. This proposal should include the cost 

and timeline of providing this work. 

Contact Person:  

Please refer questions to Stephen McCormack, CSWD president 

Phone # 408-887-4708 

Email srmccormack@yahoo.com 

 

Proposal timeline. 

Deliver RFP to Lescure Engineering.    March 24,2026 

Receive proposal from Lescure Engineering.  April 24, 2026 

Begin assessment project.    TBD, estimate Q2-Q3 2026 

  



CSWD Request for Proposal 
 

Caspar South Water District P.O. Box 477 Mendocino Ca. 95460 
 

Statement of Work. 

5. Assessment of the current operational state of CSWD’s sewer plant, including (but not 

limited to) its major components, including a leach field, two pump stations, storage tanks, 

interim storage tanks, and the pipe distribution system.  

A key deliverable from this assessment phase is a document detailing the status, findings, 

risks, and estimated useful life remaining of CSWD’s sewer plant, and its components. 

6. Using the findings from the assessment phase, make recommendations to address and 

mitigate risk, improve operations, increase system longevity, and improve overall system 

effectiveness. These may be divided into short and long term recommendations. 

A key deliverable from the recommendation phase is a document detailing any projects, 

capital and/or any other requirements to implement the recommendations. For each 

recommendation, provide a possible scope of work, including an estimate of complexity, 

cost, and timeline. 

 

 

  



CSWD Request for Proposal 
 

Caspar South Water District P.O. Box 477 Mendocino Ca. 95460 
 

April 20, 2026 

To: Carollo Engineers 

2795 Mitchell Drive 

Walnut Creek, CA 94598 

925-977-3106 P 

 

Caspar South Water District (CSWD) owns and operates a wastewater plant located in 

Mendocino County in the Caspar South subdivision. This system has been operating circa 1982. 

CSWD is interested in assessing the overall health of this system, to address any existing issues, 

and to plan for future needs involving capital expenditures. 

Caspar South Water District (CSWD) requests a proposal from Carollo Engineers to 

perform the work outlined in the statement of work section (SOW) below. This proposal should 

include the cost and timeline of providing this work. 

Contact Person:  

Please refer questions to Stephen McCormack, CSWD president 

Phone # 408-887-4708 

Email srmccormack@yahoo.com 

 

Proposal timeline. 

Deliver RFP to Carollo Engineers.    April 20, 2026 

Receive proposal from Carollo Engineers.  May 20, 2026 

Begin assessment project.    TBD, estimate Q2-Q3 2026 

  



CSWD Request for Proposal 
 

Caspar South Water District P.O. Box 477 Mendocino Ca. 95460 
 

Statement of Work. 

7. Assessment of the current operational state of CSWD’s sewer plant, including (but not 

limited to) its major components, including a leach field, two pump stations, storage tanks, 

interim storage tanks, and the pipe distribution system.  

A key deliverable from this assessment phase is a document detailing the status, findings, 

risks, and estimated useful life remaining of CSWD’s sewer plant, and its components. 

8. Using the findings from the assessment phase, make recommendations to address and 

mitigate risk, improve operations, increase system longevity, and improve overall system 

effectiveness. These may be divided into short and long term recommendations. 

A key deliverable from the recommendation phase is a document detailing any projects, 

capital and/or any other requirements to implement the recommendations. For each 

recommendation, provide a possible scope of work, including an estimate of complexity, 

cost, and timeline. 

 

 

 


